

City of Auburn
NEW ENVIRONMENTAL SERVICES & PUBLIC WORKS FACILITY – GENERAL WORKS PACKAGE
TUESDAY, SEPTEMBER 14, 2021 2:00 PM CST
 City Meeting Room

	Bidder	Bidder	Bidder	Bidder	Bidder
	Rabren General Contractors	Jim Cooper Construction Co.	Stone Building	Batson- Cook	
GC License	53348	18707	51438	113	
Addendum #1	✓	✓	✓	✓	
Addendum #2	✓	✓	✓	✓	
Addendum #3	✓	✓	✓	✓	
Bid Bond	✓	✓	✓	✓	
Base Bid	18,798,000.00	22,800,000.00	22,000,000.00 deduct	21,350,000.00 Add	
Alternate 1-13	Alternates deleted with Addendum No. 2				
Alternate 14	401,000.00	481,540.00	497,700.00	464,104.00 Add 6,500.00	
Alternate 15	132,000.00	493,426.00	16,500.00	7,131.00	
Alternate 16	722,000.00	1,197,056.00	610,040.00	563,203.00	
Alternate 17	11,000.00	22,308.00	13,920.00	9,009.00	
Alternate 18	76,000.00	92,112.00	78,260.00	78,289.00	
Alternate 19	1,590,000.00	544,792.00	840,500.00	1,606,099.00	
Alternate 20	9,000.00	174,361.00	8,360.00	9,815.00	
Alternate 21	251,000.00	233,332.00	262,360.00	264,896.00	

Rachel Smith

Carrie M. Gaulton

Opened By

Witnessed By

The announced bids are not to be construed as meaning any bid meets all specifications as set out in the Invitation to Bid. All documents and calculations will be verified for bid compliance and accuracy by the originating department and the Purchasing Officer before award.

The City reserves the right to select the lowest responsible bidder as to the best interest of the City, to award the purchase contract from any of the bids, to reject any and all bids, and to waive any informalities in bids received.

City of Auburn
NEW ENVIRONMENTAL SERVICES & PUBLIC WORKS FACILITY – GENERAL WORKS PACKAGE
TUESDAY, SEPTEMBER 14, 2021 2:00 PM CST
City Meeting Room

	Bidder	Bidder	Bidder	Bidder	Bidder
	Rabren General Contractors	Jim Cooper Construction Company	Stone Building	Batson-Cook	
GC License	53348	18707	51738	113	
Addendum #1	Yes	Yes	Yes	Yes	
Addendum #2	Yes	Yes	Yes	Yes	
Addendum #3	Yes	Yes	Yes	Yes	
Bid Bond	Yes	Yes	Yes	Yes	
Base Bid	\$18,798,000	\$22,800,000	\$22,000,000 *deduct \$1,289,000 TOTAL: \$20,711,000	\$21,350,000 *add \$650,000 \$20,700,000 TOTAL: \$22,000,000	
Alternate 1-13	Alternates deleted with Addendum No. 2				
Alternate 14	\$401,000	\$481,540	\$497,700	\$464,104 *add \$6,500 TOTAL: \$470,604	
Alternate 15	\$132,000	\$493,426	\$16,500	\$7,131	
Alternate 16	\$722,000	\$1,197,056	\$640,040	\$563,203	
Alternate 17	\$11,000	\$22,308	\$13,920	\$9,009	
Alternate 18	\$76,000	\$92,111	\$78,260	\$78,289	
Alternate 19	\$1,590,000	\$544,792	\$840,500	\$1,606,099	
Alternate 20	\$9,000	\$174,361	\$8,360	\$9,815	
Alternate 21	\$251,000	\$233,332	\$262,360	\$264,896	